

National Institute of Electronics and Information Technology, Delhi Centre

Corrigendum

Tender for Testing, Commissioning and Maintenance of Uncompressed 10 Mbps Dedicated 1:1 Leased Line Internet Bandwidth at NIELIT Delhi Centre

Following changes has been made in above referred tender:

1. Under Clause 2.6 Deliverable linked to activity the timeline to submit “Acceptance of work order and Performance Security Deposit” has been amended to **fifteen (15) days**.
2. Under Clause 2.6 Deliverable linked to activity the timeline for “Submission of Installation Reports and report of Acceptance Testing (AT) of Delivery” has been amended to **Thirty (30) days**.
3. The Clause 4.1 shall be modified to read as follows:
“The successful Supplier/ Bidder shall, within **fifteen (15) days** of the notification of contract award, provide a Performance Security Deposit for an amount of **10% of the value of the Annual contract value.**”
4. Under Clause 8 Serial, penalty at S.No. 2 of clause has been amended as follows:

| S.No. | Uptime of internet leased line | Leverage hours per quarter | Penalty livable (% of Charges payable quarterly) |
|-------|--------------------------------|----------------------------|--|
| 2. | >=98.5% to < 99.5% | 32.40 hours | 2% |

**Director I/C
NIELIT, Delhi Centre**